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ADDITIONS AND DELETIONS: 
The author of this document has 
added information needed for its 
completion. The author may also 
have revised the text of the original 
AIA standard form. An Additions and 
Deletions Report that notes added 
information as well as revisions to 
the standard form text is available 
from the author and should be 
reviewed. A vertical line in the left 
margin of this document indicates 
where the author has added 
necessary information and where 
the author has added to or deleted 
from the original AIA text.

This document has important legal 
consequences. Consultation with an 
attorney is encouraged with respect 
to its completion or modification.

The parties should complete 
A101®–2017, Exhibit A, Insurance 
and Bonds, contemporaneously with 
this Agreement. AIA Document 
A201®–2017, General Conditions of 
the Contract for Construction, is 
adopted in this document by 
reference. Do not use with other 
general conditions unless this 
document is modified.

AGREEMENT made as of the    day of    in the year   
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

Wilson School District  
2601 Grandview Boulevard 
West Lawn, PA 19609
Tel. (610) 670-0180  
  

and the Contractor:
(Name, legal status, address and other information)

for the following Project:
(Name, location and detailed description)

Wilson School District – Whitfield Elementary School Secured Vestibule for Modular 
Classrooms Project

The Architect/Engineer (hereinafter and for purposes of this document and the contract 
documents, the “Architect”):
(Name, legal status, address and other information)
Consolidated Engineers
1022 James Drive
Leesport, PA 19533  
 

The Owner and Contractor agree as follows.



Init.

/

AIA Document A101® – 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The 
American Institute of Architects. All rights reserved. The “American Institute of Architects,” “AIA,” the AIA Logo, "A101," and “AIA Contract Documents” are 
registered trademarks and may not be used without permission. This document was produced by AIA software at 23:15:55 ET on 07/21/2020 under Order 
No.4217069611 which expires on 11/01/2020, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract 
Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.
User Notes: (3B9ADA3D)

2

TABLE OF ARTICLES

1    THE CONTRACT DOCUMENTS

2    THE WORK OF THIS CONTRACT

3    DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

4    CONTRACT SUM

5    PAYMENTS

6    DISPUTE RESOLUTION

7    TERMINATION OR SUSPENSION

8    MISCELLANEOUS PROVISIONS

9    ENUMERATION OF CONTRACT DOCUMENTS

(Paragraph Deleted)

ARTICLE 1   THE CONTRACT DOCUMENTS
The Contract Documents consist of this Agreement, Conditions of the Contract (General and other Conditions), 
Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in this 
Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are as 
fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and 
integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, 
either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.  
For the purpose of this Agreement, the term General Conditions as used herein shall mean the General Conditions of 
the Contract for Construction as modified by the Owner.

ARTICLE 2   THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in 
the Contract Documents to be the responsibility of others.

ARTICLE 3   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 3.1 The date of commencement of the Work shall be:
(Check one of the following boxes.)

[   ]    The date of this Agreement.

[ X ]    A date set forth in a notice to proceed issued by the Owner.

[   ]    Established as follows:
(Insert a date or a means to determine the date of commencement of the Work.)

 

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this 
Agreement.

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.

§ 3.3 Substantial Completion and Final Completion
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§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall 
achieve Substantial Completion of the entire Work:
(Check one of the following boxes and complete the necessary information.)

[ X ]    Not later than fourteen ( 14 ) calendar days from the date of commencement of the Work.

[  ]    By the following date: 

§ 3.3.1.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall 
achieve Final Completion of the entire Project within seven (7) calendar days of Substantial
Completion. 
 
§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work 
are to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial 
Completion of such portions by the following dates:

Portion of Work Substantial Completion Date
   

§ 3.3.3 If the Contractor fails to achieve Substantial Completion or Final Completion as provided in this Section 3.3, 
liquidated damages shall be assessed as set forth in Section 4.5.

ARTICLE 4   CONTRACT SUM
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the 
Contract. The Contract Sum shall be   ($  ), subject to additions and deductions as provided in the Contract 
Documents.

§ 4.2 Alternates
§ 4.2.1 Alternates, if any, included in the Contract Sum:

Item Price
   

§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following 
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement.
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)

(Table Deleted)

 

§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.)

Item Price
   

§ 4.4 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

  Price per Unit ($0.00)
  

§ 4.5 Liquidated damages, if any:
(Insert terms and conditions for liquidated damages, if any.)
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The Contractor and Contractor's Surety shall be jointly and severally liable for and shall pay the Owner the cost of 
expenses incurred by the Owner resulting from the Contractor's delay in completing the Work of the Contract within 
the Contract Time, as liquidated damages, and not as a penalty, in the amount of Five Hundred Dollars ($500.00) per 
calendar day that has not achieved Substantial Completion or Final Completion, for each calendar day of delay until 
the Work is substantially complete, subject to adjustments of the Contract Time as provided in the Contract 
Documents. 
 
In the event Contractor’s performance of the Work is delayed or suspended as a result of shutdown orders issued by 
governmental authorities in response to the Covid-19 Pandemic, Contractor shall be entitled to an equitable 
adjustment to the project schedule and/or the Contract Time. Contractor shall not be entitled to an equitable 
adjustment in the Contract Time to the extent that its failure to complete the Work within the Contract Time is due 
to inadequate staffing levels while Work may be performed and no shutdown order stopping the Work is in effect. 

§ 4.6 Other:
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.)

N/A 

ARTICLE 5   PAYMENTS
§ 5.1 Progress Payments
§ 5.1.1 Based upon Applications for Payment submitted to the Owner by the Contractor, the Owner shall make 
progress payments on account of the Contract Sum to the Contractor as provided below and elsewhere in the 
Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of 
the month, or as follows:

  

§ 5.1.3 Provided that an Application for Payment is received by the Owner not later than the 20th  day of a month, 
the Owner shall make payment of the amount certified to the Contractor not later than the same   day of the 
following month. If an Application for Payment is received by the Owner after the application date fixed above, 
payment of the amount certified shall be made by the Owner not later than thirty   ( 30  ) days after the Owner
 receives the Application for Payment. The Contractor hereby waives any rights that the Contractor has or may have 
under the Pennsylvania Prompt Pay Act, 62 Pa.C.S.A. Section 3931, et seq. as amended from time to time.
(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the 
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract 
Sum among the various portions of the Work. The schedule of values shall be prepared in such form, and supported 
by such data to substantiate its accuracy, as the Owner may require. This schedule of values shall be used as a basis 
for reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end 
of the period covered by the Application for Payment.

§ 5.1.6 In accordance with AIA Document A201™–2017, General Conditions of the Contract for Construction, as 
modified, and subject to other provisions of the Contract Documents, the amount of each progress payment shall be 
computed as follows:

§ 5.1.6.1 The amount of each progress payment shall first include:
.1    That portion of the Contract Sum properly allocable to completed Work;
.2    That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably 

stored at the site for subsequent incorporation in the completed construction, or, if approved in 
advance by the Owner, suitably stored off the site at a location agreed upon in writing; and

.3    That portion of Construction Change Directives that the Owner determines, in the Owner’s judgment, 
to be reasonably justified.
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§ 5.1.6.2 The amount of each progress payment shall then be reduced by:
.1    The aggregate of any amounts previously paid by the Owner;
.2    The amount, if any, for Work that remains uncorrected and for which the Owner has previously 

withheld a Certificate for Payment as provided in Article 9 of AIA Document A201–2017, as 
modified;

.3    Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, 
unless the Work has been performed by others the Contractor intends to pay;

.4    For Work performed or defects discovered since the last payment application, any amount for which 
the Owner may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided 
in Article 9 of AIA Document A201–2017, as modified; and

.5    Retainage withheld pursuant to Section 5.1.7.

§ 5.1.7 Retainage
§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the 
following amount, as retainage, from the payment otherwise due:
(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of 
retainage may be limited by governing law.)

Retainage shall be in accordance with 62 Pa. C.S. § 3921 and the Contract Documents.  

§ 5.1.7.1.1 The following items are not subject to retainage:
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.)

  

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:
(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work, 
including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert 
provisions for such modifications.)

When Owner and Contractor agree that project is 50% complete, retainage to be reduced to 5%, in accordance with
 62 Pa. C.S. § 3921 and the Contract Documents.  In accordance with 62 Pa. C.S. § 3921, the Owner may determine
 that a specific cause for greater withholding exists.  The Owner may reject the reduction in retainage if the 
Contractor is not making satisfactory progress in its Work, or if the Owner determines that there is a specific cause 
for greater withholding.  The Owner will consider the following items when reviewing a request for reduction in
 retainage and failure to meet any of the following requirements may be considered by the Owner as sufficient 
grounds for rejecting a reduction in retainage:
     .1     Satisfactory performance of the Work.
     .2     Satisfactory maintenance of the Project schedule.
     .3     Proper manning of the Project.
     .4     Satisfactory completion of the Work.
     .5     Satisfactory organization of the Project.
     .6     Proper organization and coordination of subcontractors.
     .7     Proper coordination of the Work.
     .8     All defective Work is materially delayed has been remedied or is in the process of being remedied.
     .9     Work completed is not in contention.
     .10   Satisfactory follow through of paperwork, certified payrolls, Change Order proposals, or Construction 
Change Directives.    
 
The Owner's decision to reject a reduction of retainage shall be final and binding on the Contractor.
 
 

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may 
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment 
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pursuant to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include 
retainage as follows:
(Insert any other conditions for release of retainage upon Substantial Completion.)

Upon the Owner's issuance of the Certificate of Substantial Completion, the retainage shall be equal to one hundred 
fifty percent (150%) of the cost to complete any then remaining, uncompleted, minor items.  Owner may re 

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay 
the Contractor any additional amounts in accordance with Article 9 of AIA Document A201–2017, as modified.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for 
materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 
Contractor when

.1    the Contractor has fully performed the Contract, including all items identified in the punchlist prepared 
at Substantial Completion, except for the Contractor’s responsibility to correct Work as provided in 
Article 12 of AIA Document A201–2017, as amended, and to satisfy other requirements, if any, 
which extend beyond final payment;.2    .the Contractor has delivered all close-out documents 
required by the Contract Documents, including, but not limited to, those documents identified in 
Section 9.10.2 of the General Conditions;

.3     the Contractor has completed all Work in compliance with all applicable codes, laws, ordinances and 
regulations that affect the Project, and the Work has passed all inspections; and

.4    a final Certificate for Payment has been issued by the Owner.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after theissuance of
 Owner’s Acceptance of the Contractor’s final Certificate for Payment, in accordance with the Contract Documents.:

  

§ 5.3 Interest
Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated 
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is 
located.
(Insert rate of interest agreed upon, if any.)

3  % per annum 

ARTICLE 6   DISPUTE RESOLUTION
§ 6.1 Initial Decision Maker
The Owner will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201–2017, as 
amended, unless the parties appoint below another individual, not a party to this Agreement, to serve as the Initial 
Decision Maker.
(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, 
if other than the Owner.)

  

§ 6.2 Binding Dispute Resolution
For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201–2017, as 
amended, the method of binding dispute resolution shall be as follows:
(Check the appropriate box.)
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[   ]    Arbitration pursuant to Section 15.4 of AIA Document A201–2017

[ X ]    Litigation exclusively in the Court of Common Pleas of Berks County, Pennsylvania.  Claims shall not be 
subject to arbitration, except for compulsory arbitration as provided by the Berks County Rules of Civil Procedure. 
 Contractor and Owner hereby irrevocably submit to the personal jurisdiction of the Court of Common Pleas of 
Berks County, Pennsylvania, and that the Contractor shall pay any legal fees (hereinafter, including, but not limited 
to, attorneys’ fees, paralegals’ fees, expert witness fees) and costs incurred by the Owner in connection with 
transferring a claim filed elsewhere to Berks County.

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in 
writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court 
of competent jurisdiction.

ARTICLE 7   TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document 
A201–2017, as amended.

§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document 
A201–2017, then the Owner shall pay the Contractor a termination fee as follows:
(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination 
for the Owner’s convenience.)

N/A 

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2017, as 
amended.

ARTICLE 8   MISCELLANEOUS PROVISIONS
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2017 or another Contract 
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract 
Documents.

 
§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)

Jeff Simcox
2601 Grandview Boulevard 
West Lawn, PA 19609
simjef@share.wilsonsd.org  

§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)
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§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the 
other party.

§ 8.5 Insurance and Bonds
§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101™–
2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, 
the A201-2017, as amended, and elsewhere in the Contract Documents.

§ 8.5.2 The Contractor shall provide bonds as set forth in the Contract Documents.

§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201–2017, may be given in accordance 
with AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, if completed, or as 
otherwise set forth below:
(If other than in accordance with AIA Document E203–2013, insert requirements for delivering notice in electronic 
format such as name, title, and email address of the recipient and whether and how the system will be required to 
generate a read receipt for the transmission.)

  

§ 8.7 Other provisions:

ARTICLE 9   ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 This Agreement is comprised of the following documents:

.1    AIA Document A101™–2017, Standard Form of Agreement Between Owner and Contractor, as 
amended.

.2    AIA Document A701™–2017, Instructions to Bidders, as amended

.3    AIA Document A201™–2017, General Conditions of the Contract for Construction, as amended.

.4   
Performance and Payment Bonds.

(Paragraph Deleted)

.5    Specifications/Drawings

.6    Certificate of Insurance

Number Title Date
 
 

  

   

.6    Specifications

Section Title Date Pages
  
  

.7    Addenda, if any:

Number Date Pages
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Portions of Addenda relating to bidding or proposal requirements are not part of the Contract 
Documents unless the bidding or proposal requirements are also enumerated in this Article 9.

.8    Other Exhibits:

(Paragraph Deleted)

(Paragraph Deleted)

(Table Deleted)

 

(Table Deleted)

 

.9    Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA 
Document A201™–2017 provides that the advertisement or invitation to bid, Instructions to Bidders, 
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal 
requirements, and other information furnished by the Owner in anticipation of receiving bids or 
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such 
documents should be listed here only if intended to be part of the Contract Documents.)

The Bid and all documents submitted with it.
  .

This Agreement entered into as of the day and year first written above.

     
Wilson School District
OWNER (Signature)

 CONTRACTOR (Signature)

   
(Printed name and title)  (Printed name and title)
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PAGE 1
 
Wilson School District  
2601 Grandview Boulevard 
West Lawn, PA 19609
Tel. (610) 670-0180  
  
 
...
 
Wilson School District – Whitfield Elementary School Secured Vestibule for Modular Classrooms Project

 
...
 
The Architect:Architect/Engineer (hereinafter and for purposes of this document and the contract documents, the 
“Architect”):
 
...
 
Consolidated Engineers
 
...
 
1022 James Drive
 
...
 
Leesport, PA 19533  
 
 
PAGE 2
 
EXHIBIT A    INSURANCE AND BONDS
 
...
 
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, 
(General and other Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, 
other documents listed in this Agreement, and Modifications issued after execution of this Agreement, all of which 
form the Contract, and are as fully a part of the Contract as if attached to this Agreement or repeated herein. The 
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Contract represents the entire and integrated agreement between the parties hereto and supersedes prior negotiations, 
representations, or agreements, either written or oral. An enumeration of the Contract Documents, other than a 
Modification, appears in Article 9.  For the purpose of this Agreement, the term General Conditions as used herein 
shall mean the General Conditions of the Contract for Construction as modified by the Owner.
 
...
 
[ X ]    A date set forth in a notice to proceed issued by the Owner.
 
...
 
§ 3.3 Substantial Completion and Final Completion
 
PAGE 3
 
[ X ]    Not later than fourteen ( 14 ) calendar days from the date of commencement of the Work.
 
...
 
§ 3.3.1.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall 
achieve Final Completion of the entire Project within seven (7) calendar days of Substantial
 
...
 
§ Completion. 
 
 
...
 
§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work 
are to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial 
Completion of such portions by the following dates:
 
...
 
§ 3.3.3 If the Contractor fails to achieve Substantial Completion or Final Completion as provided in this Section 3.3, 
liquidated damages, if any, damages shall be assessed as set forth in Section 4.5.
 
 
...
 

Item Price Conditions for Acceptance
   

 
...
 

  Price per Unit ($0.00)
  

 
 

Item Units and Limitations Price per Unit ($0.00)
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The Contractor and Contractor's Surety shall be jointly and severally liable for and shall pay the Owner the cost of 
expenses incurred by the Owner resulting from the Contractor's delay in completing the Work of the Contract within 
the Contract Time, as liquidated damages, and not as a penalty, in the amount of Five Hundred Dollars ($500.00) per 
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calendar day that has not achieved Substantial Completion or Final Completion, for each calendar day of delay until 
the Work is substantially complete, subject to adjustments of the Contract Time as provided in the Contract 
Documents. 
 
In the event Contractor’s performance of the Work is delayed or suspended as a result of shutdown orders issued by 
governmental authorities in response to the Covid-19 Pandemic, Contractor shall be entitled to an equitable 
adjustment to the project schedule and/or the Contract Time. Contractor shall not be entitled to an equitable 
adjustment in the Contract Time to the extent that its failure to complete the Work within the Contract Time is due 
to inadequate staffing levels while Work may be performed and no shutdown order stopping the Work is in effect. 
 
...
 
N/A 
 
...
 
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for 
Payment issued by the Architect, Owner by the Contractor, the Owner shall make progress payments on account of 
the Contract Sum to the Contractor as provided below and elsewhere in the Contract Documents.
 
...
 
§ 5.1.3 Provided that an Application for Payment is received by the Architect Owner not later than the 20th  day of a 
month, the Owner shall make payment of the amount certified to the Contractor not later than the same   day of the 
following month. If an Application for Payment is received by the Architect Owner after the application date fixed 
above, payment of the amount certified shall be made by the Owner not later than thirty   ( 30  ) days after the 
Architect receives the Application for Payment. Owner receives the Application for Payment. The Contractor hereby 
waives any rights that the Contractor has or may have under the Pennsylvania Prompt Pay Act, 62 Pa.C.S.A. Section 
3931, et seq. as amended from time to time.
 
...
 
§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the 
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract 
Sum among the various portions of the Work. The schedule of values shall be prepared in such form, and supported 
by such data to substantiate its accuracy, as the Architect Owner may require. This schedule of values shall be used 
as a basis for reviewing the Contractor’s Applications for Payment.
 
...
 
§ 5.1.6 In accordance with AIA Document A201™–2017, General Conditions of the Contract for Construction, as 
modified, and subject to other provisions of the Contract Documents, the amount of each progress payment shall be 
computed as follows:
 
...
 

.3    That portion of Construction Change Directives that the Architect determines, in the Architect’s 
professional Owner determines, in the Owner’s judgment, to be reasonably justified.
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.2    The amount, if any, for Work that remains uncorrected and for which the Architect Owner has 
previously withheld a Certificate for Payment as provided in Article 9 of AIA Document A201–
2017;A201–2017, as modified;

 
...
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.4    For Work performed or defects discovered since the last payment application, any amount for which 
the Architect Owner may withhold payment, or nullify a Certificate of Payment in whole or in part, as 
provided in Article 9 of AIA Document A201–2017; A201–2017, as modified; and

 
...
 
Retainage shall be in accordance with 62 Pa. C.S. § 3921 and the Contract Documents.  
 
...
 
When Owner and Contractor agree that project is 50% complete, retainage to be reduced to 5%, in accordance 
with 62 Pa. C.S. § 3921 and the Contract Documents.  In accordance with 62 Pa. C.S. § 3921, the 
Owner may determine that a specific cause for greater withholding exists.  The Owner may reject the reduction in 
retainage if the Contractor is not making satisfactory progress in its Work, or if the Owner determines that there is a 
specific cause for greater withholding.  The Owner will consider the following items when reviewing a request for 
reduction in retainage and failure to meet any of the following requirements may be considered by the Owner as 
sufficient grounds for rejecting a reduction in retainage:
     .1     Satisfactory performance of the Work.
     .2     Satisfactory maintenance of the Project schedule.
     .3     Proper manning of the Project.
     .4     Satisfactory completion of the Work.
     .5     Satisfactory organization of the Project.
     .6     Proper organization and coordination of subcontractors.
     .7     Proper coordination of the Work.
     .8     All defective Work is materially delayed has been remedied or is in the process of being remedied.
     .9     Work completed is not in contention.
     .10   Satisfactory follow through of paperwork, certified payrolls, Change Order proposals, or Construction 
Change Directives.    
 
 
...
 
The Owner's decision to reject a reduction of retainage shall be final and binding on the Contractor.
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Upon the Owner's issuance of the Certificate of Substantial Completion, the retainage shall be equal to one hundred 
fifty percent (150%) of the cost to complete any then remaining, uncompleted, minor items.  Owner may re 
 
...
 
§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay 
the Contractor any additional amounts in accordance with Article 9 of AIA Document A201–2017.A201–2017, as 
modified.
 
...
 

.1    the Contractor has fully performed the Contract Contract, including all items identified in the punchlist 
prepared at Substantial Completion, except for the Contractor’s responsibility to correct Work as 
provided in Article 12 of AIA Document A201–2017, as amended, and to satisfy other requirements, 
if any, which extend beyond final payment;payment;.2    .the Contractor has delivered all close-out 
documents required by the Contract Documents, including, but not limited to, those documents 
identified in Section 9.10.2 of the General Conditions;
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...
 

.3     the Contractor has completed all Work in compliance with all applicable codes, laws, ordinances and 
regulations that affect the Project, and the Work has passed all inspections; and

 
...
 

.2    .4    a final Certificate for Payment has been issued by the Architect.Owner.
 
...
 
§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of 
the Architect’s final Certificate for Payment, or as follows:theissuance of Owner’s Acceptance of 
the Contractor’s final Certificate for Payment, in accordance with the Contract Documents.:
 
...
 
3  % per annum 
 
...
 
The Architect Owner will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201–2017, 
as amended, unless the parties appoint below another individual, not a party to this Agreement, to serve as the Initial 
Decision Maker.
 
...
 
(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, 
if other than the Architect.)Owner.)
 
...
 
For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201–2017, as 
amended, the method of binding dispute resolution shall be as follows:
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[  ]    Litigation in a court of competent jurisdiction X ]    Litigation exclusively in the Court of Common Pleas of 
Berks County, Pennsylvania.  Claims shall not be subject to arbitration, except for compulsory arbitration as 
provided by the Berks County Rules of Civil Procedure.  Contractor and Owner hereby irrevocably submit to the 
personal jurisdiction of the Court of Common Pleas of Berks County, Pennsylvania, and that the Contractor shall 
pay any legal fees (hereinafter, including, but not limited to, attorneys’ fees, paralegals’ fees, expert witness fees) 
and costs incurred by the Owner in connection with transferring a claim filed elsewhere to Berks County.
 
...
 
[ ]    Other (Specify)
 
...
 
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document 
A201–2017.A201–2017, as amended.
 
...
 
N/A 
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...
 
§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2017.A201–
2017, as amended.
 
 
...
 
Jeff Simcox
2601 Grandview Boulevard 
West Lawn, PA 19609
simjef@share.wilsonsd.org  
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§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101™–
2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, 
Exhibit A, Insurance and Bonds, the A201-2017, as amended, and elsewhere in the Contract Documents.
 
...
 
§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™–2017 Exhibit A, and elsewhere in 
the Contract Documents.
 
...
 

.1    AIA Document A101™–2017, Standard Form of Agreement Between Owner and 
ContractorContractor, as amended.

 
...
 

.2    AIA Document A101™–2017, Exhibit A, Insurance and Bonds A701™–2017, Instructions to Bidders, 
as amended

 
...
 

.3    AIA Document A201™–2017, General Conditions of the Contract for ConstructionConstruction, as 
amended.

 
...
 

.4   AIA Document E203™–2013, Building Information Modeling  
 
...
 

and Digital Data Exhibit, dated as indicated below:Performance and Payment Bonds.
 
...
 

(Insert the date of the E203-2013 incorporated into this Agreement.)
 
...
 

.5    DrawingsSpecifications/Drawings
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...
 

.6    Certificate of Insurance
 
 
...
 

Number Title Date
 
 

  

   
 
 

Number Title Date
    

 
...
 

Section Title Date Pages
  
  

 
 

Section Title Date Pages
     

 
...
 

Number Date Pages
   
   

 
 

Number Date Pages
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(Check all boxes that apply and include appropriate information identifying the exhibit where 
required.)

 
...
 
[ ]    AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below:
 
...
 
(Insert the date of the E204-2017 incorporated into this Agreement.)
 
    
...
 

[ ]    The Sustainability Plan:
 
 
...
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Title Date Pages
   

...
 
[ ]    Supplementary and other Conditions of the Contract:
 
 
...
 

Document Title Date Pages
    

...
 

The Bid and all documents submitted with it.
 
...
 

  .
 
 
...
 
Wilson School District
OWNER (Signature)

 CONTRACTOR (Signature)
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Certification of Document's Authenticity
AIA® Document D401™ – 2003

I, Jennifer J. Hanlin, Esquire, hereby certify, to the best of my knowledge, information and belief, that I created the 
attached final document simultaneously with its associated Additions and Deletions Report and this certification at 
23:15:55 ET on 07/21/2020 under Order No. 4217069611 from AIA Contract Documents software and that in 
preparing the attached final document I made no changes to the original text of AIA® Document A101TM - 2017, 
Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, as 
published by the AIA in its software, other than those additions and deletions shown in the associated Additions and 
Deletions Report.

_____________________________________________________________
(Signed) 

_____________________________________________________________
(Title) 

_____________________________________________________________
(Dated)


